1	2	3	4	5	6	7
	PERCENTAGE RATE TENDERS.					
3	Constg. a store *cum* watchman's quartere at Horticulture farm at Shedegali Khanapur, Taluka.	10435	261	do	4	do
4	Constg. a Chonkidar *cum* Kitchen block to I.B. at Murgod Taluka Saundatti.	1000	250	do	do	do
5	Constg. a L I.G. Rest House at Yollamma Hill. Taluk Saundatti District Belgaum (Balance work)	46516	1165	do	9	do
6	Constg. a P.H.U. Building at Hosur Taluk Saundatti (Balance work)	37727	943	do	6	do
7	Constg. garrage for Jeep in P. W. D. Office Compound at Saundatti.	3995	100	do	3	do
	ITEM RATE TENDER					
8	Widening the drain across Lendhi nalla in (mile 214) KM 502 of Poona Bangalore road.	18000	450	do	6	do
9	Constructing a barrage across Mangotri nalla near Waghwade Taluk Belgaum.	56800	1420	do	9	do

1784 M. R. UJJANKOP, *Ex. Engr.*

OFFICE OF THE EXECUTIVE ENGINEER, HAVERI DIVISION, HAVERI.

Tender Notice dated 16th October 1969.

No. TNR/DB/6335. Sealed tenders in duplicate for the following works from the registered PWD Contractors will be received by the Executive Engineer, Haveri Division Haveri, upto 4-30 P.M. on 17th November 1969 and blank tender forms will be issued in duplicate during office hours on all working days upto 13th November 1969 on payment of cost shown in Col. 6 The competent authority reserves the right to reject any or all tenders without assigning any reasons thereof. Further particulars can be obtained from the Office of the Executive Engineer, Haveri Division, Haveri.

Sl. No.	Name of work	Est. cost of work put to tender.	Earnest money chalan or preferably National Saving Cer.	Time limit in month excluding monsoon.	Cost of tender form per set.	Class of Contractor	Tender form in which tender called.	No. of call
1	2	3	4	5	6	7	8	9
		Rs.	Rs.		Rs.			
1	Improving the sub-grade of side width in KM No. 284/8 to 286/4 KM. (M. No. 178/0 to 179/0) of P.B. road Taluka RNR.	12,645	316	5 Months	10	Class IV and above	%age	1st Call
2	Constn. of road from Mallur to Kabbur *via* Kurubgonda in KM No. 2/4 to 3/2 KM (M.No. 1/4 to 2/0) Taluka Byadgi.	9,244	231	4 Months	10	do V and do	do	do
3	do in K.M. No. 3/2 to 4/2 (M.No. 2/0 to 2/5 Taluka BYD.	11,390	285	5 Months	10	do IV and do	do	do
4	Repairs to tank in Sy.No. 34 of Tiplapur, Taluka BYD.	13,617	341	6 Months	10	doIV& above	do	do
5	Constn. of Family Planning Sub-Centre building at Hulgur Taluka Shiggaon.	8,620	216	5 Months	10	do	do	3rd call
6	do at Dhundashi, Taluka Shiggaon	8,620	216	do	do	do	do	do
7	do at Karadgi Taluka Shiggaon	8,784	220	do	do	do	do	do
8	do at Bommanhalli, Taluka Hangal	8,642	216	do	do	do	do	do
9	do at Shirgod, Taluka Hangal	8,642	216	do	do	do	do	do

1724 ....., *Executive Engineer.*